

EXHIBIT A



Congratulations! A grant amount of \$82,969.39 was approved by the TTCF Board on April 4, 2024 to support the goal of reducing fuel load and improve forest health on land belonging to the Tahoe Donner Association. Funding is contingent upon CEQA compliance being obtained prior to starting implementation. Please note that the project performance period shall start upon the date the funding agreement is fully executed with signatures by both parties and will go through the designated funding termination date. Only costs incurred during this project performance period will be eligible for payment.

TTCF encourages you to embrace the challenges and opportunities that lie ahead. Please note that this Grant funding comes with a responsibility to fulfill and deliver the objectives outlined in your application. TTCF encourages you to adhere to the reporting requirements and timelines. TTCF and CAL FIRE will be interested in seeing the progress and outcomes of your work.

Parisa Nodehi will serve as your main point of contact for the term of this Agreement.

Parisa Nodehi
Director of Operations
parisa@ttcf.net


Included are the Grant Agreement, Grant Project Description, Insurance Requirements, Progress Report Template, and Acknowledgments.

We wish you success in your project and look forward to seeing its development and positive impact.

Warm regards,

A handwritten signature in cursive script that reads "Parisa Nodehi".

Parisa Nodehi
Director of Operations
Tahoe Truckee Community Foundation



Congratulations! A grant amount of \$82,969.39 was approved by the TTCF Board on April 4, 2024 to support the goal of reducing fuel load and improve forest health on land belonging to the Tahoe Donner Association. Funding is contingent upon CEQA compliance being obtained prior to starting implementation. Please note that the project performance period shall start upon the date the funding agreement is fully executed with signatures by both parties and will go through the designated funding termination date. Only costs incurred during this project performance period will be eligible for payment.

TTCF encourages you to embrace the challenges and opportunities that lie ahead. Please note that this Grant funding comes with a responsibility to fulfill and deliver the objectives outlined in your application. TTCF encourages you to adhere to the reporting requirements and timelines. TTCF and CAL FIRE will be interested in seeing the progress and outcomes of your work.

Parisa Nodehi will serve as your main point of contact for the term of this Agreement.

Parisa Nodehi
Director of Operations
parisa@ttcf.net

Included are the Grant Agreement, Grant Project Description, Insurance Requirements, Progress Report Template, and Acknowledgments.

We wish you success in your project and look forward to seeing its development and positive impact.

Warm regards,

A handwritten signature in cursive script that reads "Parisa Nodehi".

Parisa Nodehi
Director of Operations
Tahoe Truckee Community Foundation

Grant Project Description

- Grantee is awarded Grant Funds for the following project: To reduce fuel load and improve forest health on land belonging to the Tahoe Donner Association. Funding is contingent upon CEQA compliance being obtained prior to implementation of Project.
- Requirements for Use of Grant Funds:
 - Contractors whose services are funded by grant funds must be licensed in the State of California and insured, with proof of insurance and license number provided to TTCF as part of the application for reimbursement.
 - Grantee has been approved for a specific scope of work that is allowable under this specific CAL FIRE grant program. Funds disbursed must be used explicitly for what the grantee was approved to complete. These allowable types of work include:
 - Forest Management Planning
 - Technical Assistance
 - RPF Supervision
 - Site Preparation
 - Tree Planting- describe the number of trees planted, location planted, and species.
 - Tree Protection
 - Timber Stand Improvement
 - Pruning
 - Follow-up
 - Acres treated and/or planted

Project Component	Description	Resources
Forest Management Plan (FMP)	A FMP outlines the conditions and capability of property resources, documents the landowner's objectives and decisions, and identifies potential resource improvement projects. It is meant to be a flexible and educational	UC Cooperative Extension - Starting Your Forest Management Plan

	document that considers a planning horizon of at least 5 years but may include objectives that require a much longer time period. To receive funding through the TNTFMP and comply with this grant agreement, FMPs must be completed by a Registered Professional Forester using the template attached to this appendix.	
California Environmental Quality Act (CEQA) Compliance	CEQA requires state and local agencies to follow a protocol of analysis and public disclosure of environmental impacts of proposed projects and, in a departure from NEPA, adopt all feasible measures to mitigate those impacts. This protocol of analysis must be completed on any proposed forest management activities that are funded through this program and proof of compliance must be submitted to TTCF who will submit it to CAL FIRE for approval.	CA Office of Planning and Research - CEQA
Project Implementation	<p>Funding for project implementation requires the completion of a Forest Management Plan and CEQA analysis of the proposed implementation activities. Implementation activities can include:</p> <ul style="list-style-type: none"> • Site Preparation • Tree Planting for fire recovery • Tree Protection • Timber Stand Improvement • Pruning • Follow-up work 	Contact TTCF staff if you have questions about eligible project implementation activities.

- A budget for the Grant is attached hereto.



Please complete the following budget template to the best of your ability on the project you are proposing. "Budget Item" can include rate for qualified resource professionals to complete the work, cost of specific types of work, cost of project supplies (i.e. seedlings), etc. If you are bringing any match to the project, please ensure TNTFMP Funding Request plus the Grantee Match total equals the Total Cost of the proposed project.

Applicant Name: Tahoe Donner Association
TNTFMP_TahoeDonnerAssociation_016060014000

[illegible]

Summary Table


TNTFMP Funding Request	\$	82,969.39
Grantee Match (if applicable)	\$	14,900.00
Funding Request + Match = Total	\$	97,869.39
Total Proposed Project Cost	\$	97,869.39


<u>Position</u>	<u>Daily Cost</u>
Crew Supervisor	\$ 360.60
Operator (mini excavator)	\$ 265.44
Ground Crew of 6	\$ 1,412.52
TOTAL:	\$ 2,038.56

Project Acres		41
Time to Complete (days)		41
Total Labor Cost	\$	83,580.96

Truckee North Tahoe Forest Management Grant Tahoe Donner Association Project Overview

- Project Areas
- Donner Lake Rim Trail
- Trails
- Powerline
- Tahoe Donner Boundary





**Truckee North Tahoe Forest
Management Grant
Tahoe Donner Association
Project Proposal**

- Project Areas
- Donner Lake Rim Trail
- Trails
- Dirt Roads
- Class III Stream
- Powerline
- Tahoe Donner Boundary

Unit #1
7.3 acres
Pre-commercial
Thinning
Interplanting

Unit #3
5.2 acres
Dead Tree Removal
Pruning

Unit #4
1.4 acres
Dead Tree Removal
Pruning

Unit #2
18.7 acres
Pre-commercial Thinning
Mastication
Pruning

Unit #5
2.4 acres
Pre-commercial
Thinning
Pruning

Unit #6
3.1 acres
Pre-commercial
Thinning
Dead Tree Removal
Pruning

Unit #7
2.7 acres
Pre-commercial
Thinning
Pruning

0 0.1 0.2 Miles